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LANDSCAPE ENHANCEMENT THROUGH SHRUB
PLANTATION SUSTAINED OPERATIONAL
MANAGEMENT AT VARIOUS LOCATIONS OF
SABARMATI RIVERFRONT DEVELOPMENT PROJECT

"Due to technical reasons, the pre-bid meeting
scheduled for 16th January 2026 did not take place.
The revised date for the pre-bid meeting is 27th
January 2026 at 4:00 PM. The last date for submission
of Tender (Online and Physical) will be on 31st January 
2026. The venue and conditions will remain the same
as per the Tender Documents. Please take note of it."
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